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Section 107—Legal Regulations and Responsibility to the Public 

107.01 Laws to Be Observed 

The Contractor shall keep fully informed of all Federal and State laws, all local laws, ordinances, codes, and regulations and 

all orders and decrees of bodies or tribunals having any jurisdiction or authority, which in any manner affect those engaged or 

employed on The Work, or which in any way affect the conduct of The Work. The Contractor shall at all times observe and 

comply with all such laws, ordinances, codes, regulations, orders and decrees; and shall protect and indemnify the 

Department and its representatives against any claim or liability arising from or based on the violation of any such law, 

ordinance, code, regulation, order, or decree, whether by himself, his employees, subcontractors, or agents. 

107.02 Permits and Licenses 

The Contractor shall procure all permits and licenses, pay all charges, taxes, and fees, and give all notices necessary and 

incidental to the due and lawful prosecution of The Work. 

107.03 Patented Devices 

If the Contractor employs any design, device, material, or process covered by letters of patent or copyright, he shall provide 

for such use by suitable legal agreement with the patentee or owner. The Contractor and the Surety shall indemnify and save 

harmless the Department from any and all claims for infringement by reason of the use of any such patented design, device, 

material, or process, or any trademark or copyright, and shall indemnify the Department for any costs, expenses, and 

damages which it may be obliged to pay by reason of any infringement, at any time during the prosecution or after the 

completion of The Work. 

107.04 Restoration of Surfaces Opened By Permit 

The right to construct or reconstruct any utility service in the highway or street and to grant permits for the same at any time, 

is expressly reserved by the Department for the proper authorities of the municipality or county in which The Work is done 

and the Contractor shall not be entitled to any damages either for the digging up of the street or highway, or for any delay 

occasioned thereby. 

Any individual, firm, or corporation wishing to make an opening in the street or highway must secure a permit from the 

Department. The Contractor shall allow parties bearing such permits, and only those parties, to make openings in the street or 

highway. When ordered by the Engineer, the Contractor shall make in an acceptable manner all necessary repairs due to such 

openings and such necessary work will be paid for as Extra Work, or as provided in the Specifications, and will be subject to 

the same conditions as original work performed. 

107.05 Federal-Aid Provisions 

When the United States Government pays all or any part of the cost of a project, the Federal laws and the rules and 

regulations made pursuant to such laws must be observed by the Contractor, and The Work shall be subject to the inspection 

of the appropriate Federal agency. Such inspection shall in no sense make the Federal Government a party to this Contract 

and will in no way interfere with the rights of either party hereunder. 

107.06 Sanitary Provisions 

The Contractor shall provide and maintain in a neat, sanitary condition such accommodations for the use of his employees as 

may be necessary to comply with the requirements of the State Department of Health and other authorities having 

jurisdiction, and shall permit no public nuisance. 

107.07 Public Convenience and Safety 

The Contractor shall at all times so conduct The Work as to assure the least possible obstruction of traffic. The safety and 

convenience of the general public and the residents along the highway and the protection of persons and property shall be 

provided for by the Contractor as specified under Subsection 104.05, Subsection 107.09, Section 150, the Project Plans, and 

Special Provisions. 
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Traffic whose origin and destination is within the limits of the Project shall be provided ingress and egress at all times unless 

otherwise specified in the Plans or Special Provisions. The ingress and egress includes entrance and exit via driveways at the 

various properties, and access to the intersecting roads and streets. The Contractor shall maintain sufficient personnel and 

equipment on the project at all times, particularly during inclement weather, to ensure that ingress and egress are provided 

when and where needed. 

Two-way traffic shall be maintained at all times unless otherwise specified or approved. The Contractor shall not stop traffic 

without permission granted by the Engineer. 

All equipment used on The Work shall come equipped with factory-installed mufflers, or manufacturer’s recommended 

equivalent, in good condition. These mufflers shall be maintained in good condition throughout the construction period. 

107.08 Railroad-Highway Provisions 

All work to be performed by the Contractor on a railroad company’s right-of-way or property shall be done in a manner 

satisfactory to the chief engineer of the railroad company, or his authorized representative, and shall be performed at such 

times and in such manner as not to unnecessarily interfere with the movement of trains or traffic upon the track of the railroad 

company. The Contractor shall use all reasonable care and precaution in order to avoid accidents, damage, or unnecessary 

delay or interference with the railroad company’s trains or other property, or property of tenants of railroad company. 

The Contractor shall notify the railroad company and obtain its approval before commencing work on the railroad company’s 

right-of-way or property. 

The Contractor shall determine what measures are required by the railroad company to protect its operations and right-of-way 

or property during construction. Such protection may include the use of a flagger or flaggers provided by the railroad 

company. The Contractor shall be responsible for ensuring that the required protection is provided and shall pay the railroad 

company directly for any and all such services which may be required to accomplish the construction unless otherwise 

specified. 

Any temporary grade crossings or other means needed during construction by the Contractor for transporting materials of any 

nature and/or equipment across the railroad tracks will be the responsibility of the Contractor to handle directly with the 

railroad company and bear all costs incidental to such crossings including flagging services provided by the railroad 

company. 

Special Provisions for the protection of the interests of the railroad company may be included in the proposal to stipulate 

insurance and other requirements. 

107.09 Barricades and Danger, Warning, and Detour Signs 

The Contractor shall furnish, install, and maintain all necessary and required barricades, signs, and other traffic control 

devices in accordance with these Specifications, Project Plans, Special Provisions, and the MUTCD, and take all necessary 

precautions for the protection of the work and safety of the public. 

Unless otherwise specified, all traffic control devices furnished by the Contractor shall remain the property of the Contractor. 

107.10 Forest Protection 

In carrying out work within or adjacent to State or National Forests, or any other forests, parks, or other public or private 

lands, the Contractor shall obtain necessary permits and comply with all of the regulations of the appropriate authorities 

having jurisdiction over such forest, park, or lands. The Contractor shall keep the areas in an orderly condition, dispose of all 

refuse, obtain permits for the construction and maintenance of all construction camps, stores, warehouses, residences, 

latrines, cesspools, septic tanks, and other structures in accordance with the requirements of the appropriate authority. 

The Contractor shall take all reasonable precautions to prevent and suppress forest fires and shall require his employees and 

subcontractors, both independently and at the request of forest officials, to do all reasonably within their power to prevent 
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and suppress and to assist in preventing and suppressing forest fires; to notify a forest official at the earliest possible moment 

of the location and extent of any fire seen by them; and to extinguish or aid in extinguishing nearby fires. 

107.11 Bridges Over Navigable Waters 

A. Navigation to Be Protected 

Since navigable waterways are under the jurisdiction of the United States Coast Guard, all work done in such waters 

shall comply with their requirements. Free navigation shall not be impeded, and navigable depths shall be maintained. 

B. Obstructions to be Removed 

When the construction has progressed enough to permit removal, all falsework, piling and other obstructions shall be 

removed to the satisfaction of the Commander of the Coast Guard District having jurisdiction. In all cases such clearing 

must be done thoroughly before The Work will be accepted by the Department. 

107.12 Use of Explosives 

When the use of explosives is necessary for the prosecution of The Work, the Contractor shall exercise the utmost care not to 

endanger life or property, and shall obey all State, Federal and other Governmental regulations applying to transportation, 

storage, use, and control of such explosives. The Contractor shall be completely responsible for any and all damage resulting 

from the transportation, storage, use, and control of explosives in the prosecution of The Work by the Contractor, the 

Contractor’s agents, or employees; and shall hold the Department harmless from all claims of damages resulting in any 

manner therefrom. 

The Contractor shall notify each public utility owner having structures or other installations, above or below ground, near the 

site of The Work of his intention to use explosives. Such notice shall be given sufficiently in advance to enable the utility 

owners to take such steps as they may deem necessary to protect their property from injury. Such notice shall not relieve the 

Contractor of responsibility for all damages resulting from his blasting operations. 

All explosives shall be stored securely in compliance with all laws and ordinances, and all such storage places shall be clearly 

marked DANGEROUS EXPLOSIVES. Explosives and detonators shall be stored in separate storage facilities in separate 

areas. Where no laws or ordinances apply, locked storage shall be provided satisfactory to the Engineer, never closer than 

1,000 ft (300 m) from any travel-road, building, or camping area. 

In all cases where the transport, storage, or use of explosives is undertaken, such activities shall be controlled and directed by 

fully qualified representatives of the Contractor. 

Whenever electric detonators are used, all radio transmitters shall be turned off within a radius of 500 ft (150 m). No blasting 

supplies shall be transported in vehicles with two-way radio unless the transmitter is turned off, or extra shielding precautions 

are taken. Appropriate signs shall be placed so as to give ample warning to anyone driving a vehicle equipped with two-way 

radio. Electrical detonators will not be used within 500 ft (150 m) of a railroad. 

107.13 Protection and Restoration of Property and Landscape 

A. General Provisions 

The Contractor shall be responsible for the preservation of all public and private property, crops, fish ponds, trees, 

monuments, highway signs and markers, fences, grassed and sodded areas, etc. along and adjacent to the highway, and 

shall use every precaution necessary to prevent damage or injury thereto, unless the removal, alteration, or destruction of 

such property is provided for under the Contract. The Contractor shall use suitable precaution to prevent damage to all 

underground structures, whether shown on the Plans or not, and shall protect carefully from disturbance or damage, all 

land monuments and property marks until the Engineer has witnessed or otherwise referenced their location and shall not 

move them until directed. The Contractor shall not willfully or maliciously injure or destroy trees or shrubs, and he shall 

not remove or cut them without proper authority. 
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The Contractor shall be responsible for all sheet piling, shoring, underpinning, etc., as may be required for the protection 

of abutting property, nearby buildings, streets, and the like. 

The Contractor shall be responsible for all damage or injury to property of any character, during the prosecution of The 

Work, resulting from any act, omission, neglect, or misconduct in his manner or method of executing The Work, or at 

any time due to defective work or materials, and said responsibility will not be released until the Project shall have been 

completed and accepted. 

When the Contractor’s excavating operations encounter remains of prehistoric people’s dwelling sites or artifacts of 

historical or archeological significance, the operations shall be temporarily discontinued. The Engineer will contact 

archeological authorities and the Office of Environment and Location to determine the disposition thereof. When 

directed by the Engineer, the Contractor shall excavate the site in such a manner as to preserve the artifacts encountered 

and shall remove them for delivery to the custody of the proper authorities. Such excavation will be considered and paid 

for as Extra Work. 

When the Contractor’s normal operations are delayed by such stoppage or extra work, an appropriate time extension will 

be granted. 

The Contractor shall plan, coordinate, and prosecute the work so that disruption to personal property and business is held 

to a practical minimum. 

No resident or business shall be denied vehicular access to their property for any length of time other than as determined 

by the Engineer is absolutely necessary. Where two or more existing driveways are present for a business, only one 

existing driveway shall be closed at any time. All construction areas abutting lawns and yards of residential or 

commercial property shall be restored promptly. Backfilling of each drainage structure or section of curb and gutter, 

sidewalk, or driveway shall be accomplished as soon as adequate strength is obtained. Finishing, dressing, and grassing 

shall be accomplished immediately thereafter as a continuous operation within each area being constructed with 

emphasis placed on completing each individual yard or business frontage. Care shall be taken to provide positive 

drainage to avoid ponding or concentration of runoff. 

Handwork, including raking and smoothing, shall be required to ensure that roots, sticks, rocks, and other debris are 

removed in order to provide a neat and pleasing appearance. Grassing, when in season, shall immediately follow in order 

to establish permanent cover at the earliest date. If grassing is not in season, proper erosion control shall be installed and 

maintained. 

The work described above shall be in addition to that required by Subsection 104.07, “Final Cleaning Up” and 

Subsection 105.16, “Final Inspection and Acceptance”. 

B. Erosion and Siltation Control 

The Contractor shall take all necessary measures throughout the life of the Project to control erosion and silting of rivers, 

streams, and impoundments (lakes, reservoirs, etc.). Construction of drainage facilities as well as performance of other 

Contract work which will contribute to the control of erosion and siltation shall be carried out in conjunction with 

clearing and grubbing, and earthwork operations as stipulated in Section 161. 

C. Pollution 

The Contractor shall exercise every reasonable precaution throughout the life of the Contract to prevent pollution of 

rivers, streams or impoundments. Pollutants such as chemicals, fuels, lubricants, bitumens, raw sewage and other 

harmful waste shall not be discharged into or alongside rivers, streams, and impoundments, or into natural or manmade 

channels leading thereto. The Contractor shall also comply with the applicable regulations of other State and Federal 

departments and to all governmental statues relating to the prevention and abatement of pollution. 
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D. Insect Control Regulations 

The Plant Pest Control Division of the U.S. Department of Agriculture and the Georgia State Department of Agriculture 

restrict the movement of certain items from areas infested with Japanese Beetles or Imported Fire Ants so as to prevent 

the spread of these pests to non-infested areas. Where insect infested areas are shown on the Plans, Contractors will 

control their operations in such a manner as to comply fully with the requirements of Section 155. 

E. Reclamation of Material Pits and Waste Disposal Areas 

Whenever or wherever the Contractor obtains material from a source or wastes material on an area other than within the 

Right-of-Way, regardless of the fashion, manner or circumstances for which the source or area is obtained, it shall be 

reclaimed in accordance with the requirements of Section 160. 

F. Mailboxes 

The property owner shall have the responsibility for removing and relocating the mailbox to an area outside construction 

limits. 

The Engineer will mark a point for the relocation of the box. The stake should be set so that the location of the box will 

be convenient to both the mail carrier and the patron, yet not interfering with the proposed work. It may be necessary for 

the Engineer to confer with the Post Office serving the area. 

The Contractor shall notify each affected owner, in writing, that their mailbox is in conflict with the proposed 

construction, that they have ten days to relocate the box and that, after the expiration of the 10 days notice, if the owner 

has not relocated the box, it shall be removed by the Contractor and laid upon the owner’s property, clear of the Right-

of-Way. 

Any cost to the Contractor for removing the mailboxes as stated above shall be included in the price bid for other items. 

G. Failure to Comply 

Failure of the Contractor to comply with any of the above provisions or to install erosion prevention items included in 

the Contract at the time specified, will be evidence of omission and neglect, and the Contractor will be liable for 

damages as outlined in Subsection 107.13.H below. Furthermore, the Engineer shall withhold payment on all Contract 

Items until such time as the Contractor complies in full with all of the aforesaid provisions. 

H. Payment for Damages 

When or where any direct or indirect damage or injury is done to public or private property by or on account of any act, 

omission, neglect, or misconduct in the execution of the Work, or in consequence of the nonexecution thereof by the 

Contractor, the Contractor shall restore, at his own expense, such property to a condition similar or equal to that existing 

before such damage or injury was done, by repairing, rebuilding or otherwise restoring as may be directed, or shall make 

good such damage or injury in an acceptable manner. 

I. Compensation 

All costs pertaining to any requirement contained herein shall be included in the overall Bid submitted unless such 

requirement is designated as a separate Pay Item in the Proposal. 

107.14 Load Restrictions 

It is hereby agreed between the Department and the Contractor that in the performance of The Work under the Contract, the 

following load restrictions and stipulations shall be in full force and effect during the life of the Contract: 

A. Parties Affected 

The load restrictions and stipulations contained herein shall be applicable to the equipment of the Contractor; each agent 

or subcontractor employed by the Contractor; and each person or persons, firm, partnership, corporation or any 

combination thereof, hauling materials, supplies or equipment to or on the Project, by or for the Contractor. 
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B. Within Project Limits 

No hauling equipment which is loaded beyond those limits provided by State Law shall be permitted on any portion of 

the new or existing pavement structure except that such loads will be permitted on nonstabilized bases and subbases prior 

to placing roadway paving subject to the provisions of Subsection 107.17. 

Axle loads and gross weight limits will be evaluated in accordance with current Georgia Law. 

All damage caused by any equipment to any permanent installation or portion of The Work shall be promptly repaired by 

the Contractor at his expense. When it becomes necessary to cross existing pavement with excessive loads, the 

Contractor shall provide and remove, at his own expense, proper cushioning by means of earth blanket or otherwise as 

directed. 

C. Outside Project Limits 

All equipment users included in Subsection 107.14.A, above, operating equipment on roads outside the Project limits 

shall be governed by the following regulations: 

1. No vehicle shall carry any load in excess of that specified by Georgia Law. 

2. On County System roads the maximum total gross weight shall not exceed 56,000 lbs (25,400 kg) unless a vehicle is 

making a pickup or delivery on such roads. 

3. For a specific individual trip the above weight limitations may be exceeded provided a special permit is obtained 

from the Department for each such movement. A special permit will not relieve the Contractor of liability for 

damage that may result from such a movement. 

4. Authorized personnel of the Office of Permits and Enforcement of the Department shall be permitted to weigh each 

truck hauling material to the Project whenever the Department so desires. The owner of each truck shall instruct his 

operators to cooperate with and assist the truck weighers in every way possible. 

5. A Certified Public Weigher operating under the provisions of Standard Operating Procedure 15 shall not dispatch 

any vehicle loaded with material to be incorporated into the Project when the gross vehicle weight exceeds the limit 

established by law. 

6. Ready Mix Concrete trucks shall comply with load restrictions as specified in Laboratory Standard Operating 

Procedure 10, “Quality Assurance for Ready-Mixed Concrete Plants in Georgia.” 

7. The guidelines illustrated in Figure 1 for gross weights on vehicles will be utilized to limit the maximum weights 

accepted on this project by the Engineer for materials hauled on public roads, unless the Contractor can satisfactorily 

demonstrate that a particular vehicle falls within the lawful axle limits. This will not apply where the law is more 

restrictive on the maximum weight limits, in which case the lesser gross weights will be the limit accepted. The 

bidder should be aware that this Provision does not grant permission for hauling with weights in excess of that 

allowed by the law on any of our road systems, excluding the Interstate Highway System. For hauling on the 

Interstate Highway System the Federal weight laws will apply, including the Federal Bridge Formula.  
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D. Responsibilities 

It will be the responsibility of the Contractor to advise his personnel, and all equipment users included in  

Subsection 107.14.A, as to the load restrictions and stipulations contained herein. 

E. Excess Loads and Violations  

 Any load that exceeds the legal limits specified herein may be accepted at the Engineer's discretion for use in The Work; 

however, weight exceeding the legal limits will be deducted from the total weight and the Contractor will not receive 

payment for the deducted portion of materials.  (For items not measured for payment by weight, the excess weight will 
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be correlated to the appropriate pay quantity and this amount will be deducted from the payment.)  The loads of haulers 

who refuse to have their vehicles weighed will be rejected. 

If multiple violations assignable to a given Certified Public Weigher are occurring, that Certified Public Weigher may be 

suspended from weighing materials dispatched to Department of Transportation projects. 

107.15 Responsibility for Damage Claims 

The Contractor shall indemnify and save harmless the Department, its officers and employees, from all suits, actions, or 

claims of any character brought because of any injuries or damage received or sustained by any person, persons, or property 

on account of the operations of the said Contractor; or on account of or in consequence of any neglect in safe-guarding The 

Work; or through use of unacceptable materials in constructing The Work; or because of any act of omission, neglect or 

misconduct of said Contractor; or because of any claims or amounts recovered from any infringements of patent, trademark, 

or copyright; or from any claims or amounts arising or recovered under the Workmens Compensation Act, or any other 

law, ordinance, order, or decree; and so much of the money due the said Contractor under and by virtue of his Contract as 

may be considered necessary by the Department for such purpose may be withheld for the use of the State; or, in case no 

money is due, his surety may be held until such suit or suits, action or actions, claim or claims for injuries or damages as 

aforesaid shall have been settled and suitable evidence to that effect furnished to the Department; except that money due the 

Contractor will not be withheld when the Contractor produces satisfactory evidence that he is adequately protected by public 

liability and property damage insurance. 

107.16 Opening Sections of Project to Traffic 

Whenever any bridge or section of roadway is in acceptable condition for travel, the Engineer may direct that it be opened to 

traffic, whether or not the opening was originally provided for, and such opening shall not be held to be in any way an 

acceptance of the bridge or roadway, or any part thereof, or as a waiver of any of the provisions of the Contract. Necessary 

repairs or renewals made on any section of the roadway or bridge thus opened to traffic under instructions from the Engineer, 

due to defective material or work, or to any cause other than ordinary wear and tear, pending completion and acceptance of 

the roadway, bridge, or other work, shall be done by the Contractor, without additional compensation. Also, the Contractor 

shall not receive additional compensation for completing the Work except as specified in Subsection 104.03. 

If the Contractor is dilatory in completing shoulders, drainage structures, or other features of work, the Engineer may so 

notify him in writing and establish therein a reasonable period of time in which the Work should be completed. If the 

Contractor is dilatory, or fails to make a reasonable effort toward completion in this period of time, the Engineer may then 

order all or a portion of the Project opened to traffic. On such sections which are so ordered to be opened, the Contractor 

shall conduct the remainder of his construction operations so as to cause the least obstruction to traffic and shall not receive 

any added compensation due to the added cost of the Work by reason of opening such section to traffic. 

On any section opened to traffic under any of the above conditions, whether stated in the Special Provisions or opened by 

necessity of Contractor’s operations, or unforeseen necessity, any damage to the highway not attributable to traffic which 

might occur on such section (except slides) shall be repaired by the Contractor at his expense. The removal of slides shall be 

done by the Contractor on a basis agreed to prior to the removal of such slides. 

107.17 Contractor’s Responsibility for the Work 

From the first day the Contractor begins work, or from the date Contract Time commences, whichever occurs first, until 

written final acceptance of the project by the Engineer, the Contractor shall have the charge and care thereof and shall take 

every precaution against injury or damage to any part thereof by the action of the elements or from any other cause, whether 

arising from the execution or from the non-execution of The Work. The Contractor shall rebuild, repair, restore, and make 

good all injuries or damages to any portion of The Work occasioned by any of the above causes before final acceptance and 

shall bear the expense thereof except that the Department may, in its discretion, reimburse the Contractor for the repair of 

damage to The Work due to unforeseeable causes beyond the control of and without the fault or negligence of the Contractor, 
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including but not restricted to acts of God, of the public enemy or of governmental authorities. The Contractor’s 

responsibility for damages and injuries is defined in Subsection 104.05.A. 

In case of suspension of work from any cause whatsoever, the Contractor shall be responsible for the Project and shall take 

such precautions as may be necessary to prevent damage to the Project, provide for normal drainage and shall erect any 

necessary temporary structures, signs, or other facilities at his expense. 

107.18 Acquisition of Right-of-Way 

Rights of Way for the project will be obtained by the Department, in coordination with local governments and others. 

However, the Contractor’s access to the portions of the right-of-way may be restricted. Where such restrictions are known in 

advance to the Department they will be listed in the bid proposal. Delays to the progress of the Work may be encountered 

because of restricted access to portions of the right-of-way. When such delays occur, whether caused by restrictions listed in 

the bid proposal or restrictions that develop after the Contract is signed, the parties agree in executing the Contract that such 

delays do not constitute breach of the Contract. Delays in availability of right-of-way beyond those listed in the bid proposal, 

or that develop after the Contract has been signed, that impact the controlling Item or Items of the Work will not be charged 

against the Contract Time. Additional compensation for such delays shall not be paid, except as provided in Subsection 

105.13, “Claims for Adjustments and Disputes,” or Subsection 109.09, “Termination Clause.” In the event the Department is 

unable to acquire right-of-way needed for the project, resulting in delay to or termination of the project, such situation will 

also be controlled by this Section, and will not constitute a breach of the Contract by the Department. 

107.19 Personal Liability of Public Officials 

In carrying out any of the provisions of the Contract or in exercising any power or authority granted to the Board, 

Commissioner, Chief Engineer, their agents and employees, by the Contract, there shall be no liability, either personally or as 

officials or representatives of the Department, it being understood that in all such matters they act solely as agents and 

representatives of the Department. 

107.20 No Waiver of Legal Rights 

Upon completion of The Work, the Department will expeditiously make final inspection and notify the Contractor of 

acceptance. Such final acceptance, however, shall not preclude or estop the Department from correcting any measurement, 

estimate, or certificate made before or after completion of The Work, nor shall the Department be precluded or estopped from 

recovering from the Contractor or his Surety, or both, such over-payment as it may sustain, or by failure on the part of the 

Contractor to fulfill his obligations under the Contract. A waiver on the part of the Department of any breach of any part of 

the Contract shall not be held to be a waiver of any other or subsequent breach. 

The Contractor, without prejudice to the terms of the Contract, shall be liable to the Department for latent defects, fraud, or 

such gross mistakes as may amount to fraud, or as regards the Department’s rights under any warranty or guaranty. 

107.21 Contractor’s Responsibility for Utility Property and Services 

A. Overhead or Underground Utility Facilities 

At points where the Contractor’s operations are adjacent to or conflict with overhead or underground utility facilities, or 

are adjacent to other property, damage to which might result in considerable expense, loss, or inconvenience, work shall 

not be commenced until all arrangements necessary for the protection thereof have been made. 

B. Utility Facility Owners 

The names of known utility owners and the location of known utility facilities will be shown on the Plans or in the 

Special Provisions, and the Contractor shall give 24-hour notice to such utility owners before commencing work adjacent 

to said utility facilities which may result in damage thereto. Contractor shall further notify utility owners of any changes 

in his work schedules affecting required action by the utility owners to protect or adjust their facilities. Notice to the 

utility companies by the Department of the Award of Contract, under Subsection 105.06, shall not be deemed to satisfy 

the notice required by this paragraph. 
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C. Cooperation with Facility Owners 

The Contractor shall cooperate with the owners of any underground or overhead utility facilities in their removal and 

rearrangement operations in order that these operations may progress in a reasonable manner, that duplication of 

rearrangement work may be reduced to a minimum, and that services rendered by those parties will not be unnecessarily 

interrupted. 

D. Interruption of Services 

In the event of interruption to water or other utility services as a result of accidental breakage or as a result of being 

exposed or unsupported, the Contractor shall promptly notify the proper authority and shall cooperate with the said 

authority in the restoration of service. If utility service is interrupted, repair work shall be continuous until the service is 

restored. No work shall be undertaken around fire hydrants until provisions for continued service have been approved by 

the local fire authority. 

E. Facilities Supported on Bridges 

If the utility facilities are to be supported on bridges, the following provisions shall apply: 

1.  The Plans will show the location of the facility and the auxiliary items necessary to support the facility. 

2.  The Contractor who constructs the bridge shall install anchor bolts, thimbles, inserts, or other auxiliary items that are 

attached to the bridge as a part of the support for the utility facility. The Utility owner, at his or her expense, shall 

furnish these auxiliary items, unless the Contract indicates that these items are to be furnished by the Contractor as a 

part of the bridge. 

3.  The Agency constructing the utility facility shall install hanger rods, pipe rolls, and other attachments necessary for 

the support of the utility facility as indicated on the Plans. The Utility owner, at his expense, shall furnish these 

attachments unless otherwise specified. This work shall also include: 

a. Caulking the openings around the utility where it passes through endwalls to prevent the passage of 

undesirable materials. 

b. Painting the exposed portions of utility supports unless such supports are corrosion resistant. Painting shall be 

done in accordance with the applicable portions of Section 535, unless otherwise specified. 

4.  The sequence of bridge construction work may be set forth in the Plans and/or the Special Provisions and will show 

at what stage of the Work a utility owner will be allowed to make the utility installation. Further, all or any portion 

of The Work under Subsection 107.21.E.3 may be included in the bridge Contract by the Plans and/or the Special 

Provisions. 

5.  Any damage to the bridge structure caused by the utility installation shall be repaired to the satisfaction of the 

Engineer at the expense of the agency installing the utility facility. 

F. Clearances 

The Plans provide for at least minimum clearance of utilities as required by the National Electrical Safety Code, U.S. 

Department of Commerce, National Bureau of Standards. Any additional clearance the Contractor may desire or require 

in performing The Work shall be arranged by the Contractor with the utility owner. The Department will pay no extra 

compensation for such additional clearances. 

G. Delays 

Delays and interruptions to the controlling Item or Items of The Work caused by the adjustment or repair of water, gas, 

or other utility appurtenances and property will not be charged against the Contract Time unless such delays are due to 

the negligence of the Contractor. 
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H. Compensation 

There will be no direct compensation for complying with the above. Any additional cost to the Contractor for the above 

services, interruptions, or special procedures, shall be included in the over-all Bid submitted. 

107.22 Hazardous and/or Toxic Waste 

When the Contractor’s operations encounter or expose any abnormal condition which may indicate the presence of a 

hazardous and/or toxic waste, such operations shall be discontinued in the vicinity of the abnormal condition and the 

Engineer shall be notified immediately. The presence of barrels, discolored earth, metal, wood, or visible fumes, abnormal 

odors, excessively hot earth, smoke, or anything else which appears abnormal may be indicators of hazardous and/or toxic 

wastes and shall be treated with extraordinary caution as they are evidence of abnormal conditions. 

The Contractor’s operations shall not resume until so directed by the Engineer. 

Disposition of the hazardous and/or toxic waste will be made in accordance with the requirements and regulations of the 

Department of Human Resources and the Department of Natural Resources. Where the Contractor performs work necessary 

to dispose of hazardous and/or toxic waste, payment will be made at the unit prices for pay items included in the contract 

which are applicable to such work or, where the contract does not include such pay items, payment will be as provided in 

Subsection 109.05, “Extra Work.” 

107.23 Environmental Considerations 

A. Roadway Construction 

Erosion control measures shall be installed, to the greatest practical extent, prior to clearing and grubbing. Particular care 

shall be exercised along stream banks, wetlands and other environmentally sensitive areas to insure that these areas are 

not adversely affected. 

Construction equipment shall not cross streams, rivers, or other waterways except at temporary stream crossing 

structures approved by the Engineer. 

Construction activities within wetland areas are prohibited except for those within the construction limits as shown on 

the Plans. 

All sediment control devices (except sediment basins) installed on a project shall, as a minimum, be cleaned of sediment 

when one half the capacity, by height, depth or volume, has been reached. Sediment basins shall be cleaned of sediment 

when one-third the capacity by volume has been reached. 

B. Bridge Construction Over Waterways 

Construction waste or debris, from bridge construction or demolition, shall be prevented from being allowed to fall or be 

placed into wetlands, streams, rivers or lakes. 

Excavation, dewatering, and cleaning of cofferdams shall be performed in such a manner as to prevent siltation. Pumping 

from cofferdams to a settling basin or a containment unit will be required if deemed necessary by the Engineer. 

Operations required within rivers or streams, i.e. jetting or spudding, shall be performed within silt containment areas, 

cofferdams, silt fence, sediment barriers or other devices to minimize migration of silt off the project. 

C. Borrow and Excess Material Pits 

Specific written environmental clearance from the Engineer will be required for any sites not included in the Plans as 

excess material or borrow areas. No work other than testing shall be started at any potential excess material or borrow 

site not shown on the plans prior to receiving said environmental clearance from the Engineer. 

The Engineer will require a written notice from the Contractor requesting environmental clearance studies and written 

permission from the property owner at least six weeks prior to intended use of the site. The Department will not begin 

studies on such sites before a Notice to Proceed is issued. 
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The Engineer will inform the Contractor in writing as to the granting or denial of environmental clearance. If denied, the 

Contractor may, at no expense to the Department, seek to obtain permits or pursue other remedies that might otherwise 

render the site(s) acceptable. 

Sites included in the Plans have environmental clearance and shall be used only for the purpose(s) specified in the Plans 

or other contract documents. Should the Contractor wish to expand or utilize said sites for any purpose other than that 

provided for in the Plans or other contract documents, specific written environmental clearance as noted above shall be 

obtained. 

D. Control of Pollutants 

Pollutants or potentially hazardous materials, such as fuels, lubricants, lead paint, chemicals or batteries, shall be 

transported, stored, and used in a manner to prevent leakage or spillage into the environment. The Contractor shall also 

be responsible for proper and legal disposal of all such materials. 

Equipment, especially concrete or asphalt trucks, shall not be washed or cleaned-out on the Project except in areas where 

unused product contaminants can be prevented from entering waterways. 

E. Temporary Work in Wetlands 

Temporary work in wetlands in order to facilitate construction will be subject to the following requirements: 

1. Temporary work in wetlands shall be accomplished by using temporary structures, timber, concrete, soil with 

geotextile fabric, or other suitable matting.   

2. Soil matting shall be protected from erosion in accordance with the Specifications.  

 3. Whenever temporary work is required in Saltwater Marsh Wetlands, all temporary structures and/or matting shall be 

removed in their entirety prior to Final Acceptance of the Project.  Matted and compressed soils shall be backfilled 

to their original ground elevation with material meeting the requirements of Section 212 – Granular Embankment.  

4. Whenever temporary work is required in Freshwater Wetlands, all temporary structures and/or matting (exclusive of 

soil matting to be retained in the final roadway section) shall be removed in their entirety prior to Final Acceptance 

of the Project.  

Once the temporary materials have been removed, the area shall be covered by Excelsior or Straw blankets in 

accordance with Section 713 of the Specifications.  The grassing and ground preparation referenced in Subsection 

713.3.03, “Preparation”, will not be applicable to this Work. 

5. The Contractor shall notify the Engineer so that a field inspection may be conducted to certify that the temporary 

materials were properly removed and that the area was properly restored.  The Contractor shall be responsible for 

any corrective action required to complete this Work. 

 6. There will be no separate measurement or payment for this Work.  The cost associated with this Work shall be 

included in the overall Bid submitted.   

107.24 Closing of Roadways Without On-Site Detours 

When existing roadways are to be closed to through traffic and on-site detours are not provided, the Contractor shall submit a 

written notice to the Engineer for approval 14 days prior to the closure of the existing roadways. 

After receiving approval from the Engineer for the closure, the Contractor shall install signs at each closure site, in 

accordance with the MUTCD, to inform the traveling public of the proposed closure, including the date of closure. The sign 

shall be placed 5 days prior to the closure, at the direction of the Engineer. 

Prior to the closure, the Area Engineer will inform local government officials and agencies, local news media, and the DOT 

Public Information Office of the proposed closure of the roadways. 
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107.25 Disruption to Residential and Commercial Property 

The Contractor shall plan, coordinate, and prosecute the work such that disruption to personal property and business is held 

to a practical minimum. 

All construction areas abutting lawns and yards of residential or commercial property shall be restored promptly. Backfilling 

of each drainage structure or section of curb and gutter, sidewalk, or driveway shall be accomplished as soon as adequate 

strength is obtained. Finishing, dressing and grassing shall be accomplished immediately thereafter as a continuous operation 

within each area being constructed with emphasis placed on completing each individual yard or business frontage. Care shall 

be taken to provide positive drainage to avoid ponding or concentration of runoff. 

Handwork, including raking and smoothing, shall be required to ensure that roots, sticks, rocks, and other debris is removed 

in order to provide a neat and pleasing appearance. Grassing, when in season, shall immediately follow in order to establish 

permanent cover at the earliest date. If grassing is not in season, proper erosion control shall be installed and maintained. 

The work described herein shall be in addition to that required by Subsection 104.07 “Final Cleaning Up” and Subsection 

105.16 “Final Inspection and Acceptance.” 
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